

Kettering Playsafe Ltd

15 Hogarth Drive
 Barton Seagrave
 Northamptonshire
 NN15 5UQ
 01536 514598
 sales@ketteringplaysafe.co.uk
 www.ketteringplaysafe.co.uk
 VAT Registration No.: 884725383
 Company Registration No. 5778789



Quotation

ADDRESS

Melbourn Parish Council
 Melbourn Community Hub
 30 High Street
 Melbourn
 Cambridgeshire
 SG8 6DZ

SHIP TO

Clear Crescent,
 Melbourn,
 Royston,
 Herts,
 SG8 6JD.

QUOTATION NO. 1822

DATE 14/10/2021

EXPIRATION DATE 12/11/2021

ACTIVITY	VAT	AMOUNT
Build up area on slide embankment where eroded and rubber mulch (brown - approx 20m2) around top of slide and down both sides.	20.0% S	2,567.20
Aerial runway - retention steps on platform, supply and lay rubber mulch around the sides of platform and the top of the platform to eliminate the sharp edges approx 10m2	20.0% S	652.00
Prelims - orange defender tape - cost if required (security fencing can't be used due to the mound being on a slope and the fencing will not be stable. Works will be carried out in one / two days and site left safe.)	20.0% S	50.00
Supply and lay rubber mulch amounting to approx 8sqms to double rope walk way	20.0% S	752.00

Terms and Conditions:

Quotations are valid for 3 months.

Confirmation of quotation is accepted via email confirmation or purchase order.

Quotation is based on Good Vehicle Access, Flat Level Site, Site Subject to Survey

Customer is required to pay the VAT Element directly to HMRC as of 01.03.21 following the changes to the VAT reverse charges.

Payment Terms are 30 days from date of invoice unless otherwise specified on the quotation.

Overdue invoices are subject to interest been charged

Work that has been confirmed in writing that is subsequently cancelled is subject to an abortive visit charge to cover direct costs incurred in

SUBTOTAL	4,021.20
VAT TOTAL	804.24
TOTAL	£4,825.44

Payment Details:

Natwest
 Sort Code: 60-24-77
 Account Number: 18318215

rearranging the visit and potential loss of revenue:

- Confirmed work that is cancelled by the client with less than 48 hours' notice is subject to a charge of 50% of labour value.
- Confirmed work that is cancelled once our engineers are on site is subject to a charge of 100% of labour value.

VAT SUMMARY

	RATE	VAT	NET
	VAT @ 20%	804.24	4,021.20

Accepted By

Accepted Date

Payment Details:
Natwest
Sort Code: 60-24-77
Account Number: 18318215