

The Moor Car Park – Quotation comparative, based on scope of works

| | | | |
|-------------------|------------------------------|-------------|----------|
| The Moor Car Park | R C Carter | £ 22,549.58 | Plus VAT |
| | Cobbs | £ 16,813.00 | Plus VAT |
| | Curtis | £ 15,000.00 | Inc. VAT |
| | Summit Groundworks Cambridge | £ 24,708.00 | Inc. VAT |

To be enable for the Parish Council to have a clear understanding of what the works might cost. I suggest you have the area tested by trial holes to ascertain if in fact there is any Asbestos buried in the area. By doing this you will get a cost certainty for this project.

My estimate of the 5th July 2023 for £20,499.62 will need to be updated due to pay rise and the cost of material increases from our suppliers.

Our revised estimate will come out at £22,549.58 which is a 10% increase.

If Asbestos is discovered. I believe the extension of the carpark will not be viable for you and your parishioners.

Steve

Steve Allen

Building Solutions Manager

CARTER



JOHN COBB & SONS LTD.

Surfacing Contractors

Family Business Established 1947

Barrington Road
Orwell, Royston
Herts SG8 5QP
Tel: 01223 208108
Fax: 01223 207988

Email: admin@johncobbandsons.com
Web: www.johncobbandsons.com

Our Ref: JFC/KC/15059/8453

11th April 2024

Melbourn Parish Council
Melbourn Community Hub
30 High Street
Melbourn
Hertfordshire
SG8 6DZ

Dear Sirs,

RE: Little hands car park – 120m²

We thank you for your recent enquiry and have pleasure in submitting the following estimate which we trust will prove acceptable, and would draw your attention to our conditions overleaf.

Yours faithfully,
for and on behalf of;
JOHN COBB & SONS LTD.

Mr J.F. Cobb BSc (Hons)

Excavate area to required depth, load spoil onto lorry and remove from site

Form suitable foundation with approximately 150mm of clean hardcore laid to falls and cross-falls.

- Supply and lay 50mm sand bed.

Supply and lay E50 Grids.

Infill grids with 20mm gravel.

For the sum of £16,813.00 Plus VAT

Terms & Conditions:

Nett, payment within 30 days of invoice date.

No allowance has been made for the application of weed killer.



Curtis & Sons

SURFACING AND CIVIL
ENGINEERING CONTRACTORS

VAT No. 855 2787 86

High Barns, Marlow Road, Cadmore End, High Wycombe, Bucks. HP14 3PP.

HIGH WYCOMBE: 01494 483184

David Curtis Jr: 07901 864183 - davidcurtistarmac@gmail.com



CUSTOMER ADDRESS:

Alex Coxall & Abi Williams

Melbourn Parish Council

Melbourn Community Hub

30 High Street

Melbourn SG8 6DZ

QUOTATION

Date: 2.4.2024

REF: MELBOURN PARISH COUNCIL - LITTLE HANDS CARPARK REINSTATEMENT

DESCRIPTION AND SCOPE

The work to be performed under this contract consists of the rehabilitation and reclamation of existing soiled/vegetation area as highlighted in Fig 1. All materials, construction and workmanship shall conform to manufacturers guidelines.

Works as discussed on site and attached with this description will be included in the price

PLEASE NOTE: the quote does not include any removing of asbestos or includes any soil tests this would need to confirmed before works commenced?

Duration time of works: 5 working days - 7.30am to 4pm

- Works area. 120m²
- Excavate the work area shown in dash line section (fig 1) to 250mm below ground level
- Reinstate 150mm of type one MOT, compressed at 75mm layers.
- Reinstate 50mm sharp sand.
- E50 Grid to suit area.
- Lay 20mm single into grid system and compress.

Thank you for inviting us to advise and quote for the above works.

Regards David Curtis

UTR 2650169434 - NH 7954 55A

Curtis Surfacing

Bank: Lloyds - Acc: 13777662 - Sort: 30-99-50

| | |
|-----------|------------|
| Labour | £ |
| Sub Total | £12,500.00 |
| VAT | £2,500.00 |
| Total | £15,000.00 |

www.curtisandsons.co.uk